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APPENDIX "C"
Schedule

All work by the Consultant under this agreement shall be completed and
delivered to the LOCAL PUBLIC AGENCY no later than calendar days qfter
tﬁe notification to proceed from the LOCAL PUBLIC AGENCY, exclusive of LOCAL
PUBLIC AGENCY'S review time.

For the purpose of contract control the work will be submitted by the
CONSULTANT to the LOCAL PUBLIC AGENCY for review and approval within the
following approximate time periods:

A. Field Survey

1. Field Books for Preliminary Review within __ calendar days
after receipt of notice to proceed with the field survey
2. Final within __ calendar days after receipt from the LOCAL
PUBLIC AGENCY of comments following the preliminary review
B. Combined Location - Design Study Report
1. Preliminary Draft at the time of submission of Preliminary
Field Check Plans
2. Draft at the time of submission éf Combined Location — Design
Heariné Plans
3. Final Draft at time of request for Combined Location - Design
approval
C. Environmental Services
l.  Documentation of National List of Categorical Exclusions
a. Initial submittal of documentation within _____days of notice
to proceed from the LOCAL PUBLIC AGENCY. (If early
coordination is provided to CONSULTANT by the LOCAL PUBLIC

AGENCY the initial submittal of documentation will be
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submitted within 60 days of notice to proceed from the LOCAL
PUBLIC AGENCY.)

Revised documentation within _____ calendar dayé after receipt
of comments from the LOCAL PUBLIC AGENCY on the initial
submittal.

Any necessary revisions within __ calendar days after receipt
of Federal Highway Admini;tration comments on the documentation.
Furnish copies of the approved documentation within

calendar days after receipt of Federal Highway Administration

concurrence on the documentation.

Environmental Assessment

a.

Preliminary submittal of the Environmental Assessment

within days of notice to proceed by the LOCAL

PUBLIC AGENCY.
Revised Environmental Assessment within calendar
days after receipt of comments from the LOCAL PUBLIC

AGENCY on the preliminary submittal of the Environmental

Assessment.

Any necessary revisions within calendar days after

_receipt of Federal Highway Administration comments on

the Environmental Assessment.

Furnish copies of the approved Environmental Assessment
within _ calendar days after receipt of Federal
Highway Concurrence in the Environmental Assessment.
Furnish information necessary to prépare FONSI

within ____ calendar days after receipt from the LOCAL

PUBLIC AGENCY of comments of the Eavironmental Assessment
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and/or transcript of the Public Hearings or summary of a
pubiic information meeting.

Environmental Impact Statement

Preliminary Draft EIS within __ calendar days after notice
to proceed from the LOCAL PUBLIC AGENCY.

Draft EIS within  calendar days after receipt of comments
from the. LOCAL PUBLIC AGENCY on the preliminary Draft EIS.
Revised Draft EIS within __ calendar days after receipt of
Federal Highway Administration comments of the Draft EIS.
Furnish required copies of the approved Draft EIS within 4
calendar days after receipt of the Federal Highway
Administration's adoption of the Draft EIS for circulation.
Furnish preliminary Final EIS wichin._____ calendar days after
receipt of all comments on the Draft EIS and receipt of the
transcript of the public hearing.

Revised Final EIS within __ calendar days after receipt of
either LOCAL PUBLIC AGENCY of Federal Highway Administration
comments oan the Final EIS. z
Furnish required copies of the Final EIS for legal sufficiency
review, etc., within.__ calendar days of notice from the
LOCAL PUBLIC AGENCY.

Furnish required copies of the Final EIS, after Federal
Highway Administration Region Approval, within

calendar days of notice from the LOCAL PUBLIC AGENCY.

Roadway Design and Right-of-Way Plans

l.

Preliminary Plan Details within calendar days after

receipt from the LOCAL PUBLIC AGENCY of notice to proceed
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with design
2. Grade Review within 60 calendar days after receipt from the
LOCAL PUBLIC AGENCY notice to proceed with design

3. Preliminary Field Check Plans within calendar days

after receipt from the LOCAL PUBLIC AGENCY of approval of
the Grade Review Plans

4. Combined Location - Design Hearing Plans within
calendar days after receipt from the LOCAL PUBLIC AGENCY
of approval of the Preliminary Field Check Plans

5. Drainage Design complete within __ calendar days after
notification from the LOCAL PUBLIC AGENCY that locatiom -
design approval has been received

6. Right-of-way check prints within __ calendar days after
notification from the LOCAL PUBLIC AGENCY that location -
design approval has been received

7. Gfade and Earthwork finalized within __ calendar days
after notification from the LOCAL PUBLIC AGENCY that
location - design approval has been received

8. Final field Check Plans within __ calendar days after
notification from the LOCAL PUBLIC AGENCY that location -
design approval has been received.

9. Right-of-Way Tracings within __ calendar days after approval
of Right-of-Way check prints and Final Field Check Plans

10. Final Contract Plans for Preliminary Review within
calenda? days after approval of Final Field Check Plans.

1. Final Tracings with Cost Estimates and Special Provisions

within calendar days after receipt from the LOCAL PUBLIC
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AGENCY of approval of preliminary review of final plans.

Bridge Design

1.

Preliminary Plan Details within __ calendar days after
receipt from the LOCAL PUBLIC AGENCY of notice to proceed
with design

Grade Review and Structure Type Selection within

calendar days after receipt from the LOCAL PUBLIC AGENCY

of notice to proceed with design

Structure Size and Type Plans within __ calendar days after
receipt from the LOCAL PUBLIC AGENCY of approval of Grade
Review and Structure Type Selection

Field Check Plans within ___ calendar days after receipt from
the LOCAL PUBLIC AGENCY of approval of Structure Size and Type
Plans

Plans for Combined - Location Design Hearing within
calendar days after rece}pt from the LOCAL PUBLIC AGENCY of
approval of the Field Check Plans

Preliminary Plans for final approval within __ calendar

days after notification from the LOCAL PUBLIC AGENCY that

. Combined - Location Design Hearing approval has been received -

Superstructure Plans within calendar days after receipt
from the LOCAL PUBLIC AGENCY of approval of Preliminary Plans.;
Substructure Plans within __ calendar days after receipt from
the LOCAL PUBLIC AGENCY of approval of Preliminary Plans.

Final Contract Plans for Preliminary Review within

calendar days after receipt from the LOCAL PUBLIC AGENCY of

approval of Preliminary Plans.
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Final Tracings with Cost Estimates and Special Provisions
within calendar days after receipt from the LOCAL

PUBLIC AGENCY of approval of Preliminary Plans.

Bridge Design and Right-of-Way Plans

Preliminary Plans Details within __ calendar days after
receipt from the LOCAL PUBLIC AGENCY of notice to proceed
with design.

Grade Review and Structure Type Selection within

calendar days after receipt from the LOCAL PUBLIC AGENCY

of notice to proceed with design.

Structure Size and Type Plans within __ calendar days

aECer receipt from the LOCAL PUBLIC AGENCY of approval of
Grade Review and Structure Type Selection.

Field Check Plans within __ calendar days after receipt
from the LOCAL PUBLIC AGENCY of approval of the Structure
Size and Type Plans.

Plan for Combined - Location Design Hearing and Right-of-Way
check prints within __ calendar days after receipt from the
LOCAL PUBLIé AGENCY of approval of the Field Check Plaums.
Preliminary Plans for final approval within __ calendar
days after notification from the LOCAL PUBLIC AGENCY that
Combined - Location Design Hearing approval has been received.
Final Right-of-Way Tracing within __ calendar days after
receipt from the LOCAL PUBLIC AGENCY of approval of Preliminary
Plans and including R/W check print approval.

Superstructure Plans within __ calendar days after receipt

from the LOCAL PUBLIC AGENCY of approval of Preliminary Plans
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9. Substructure Plans within ___ calendar days after réceipt
from the LOCAL PUBLIC AGENCY of approval of Preliminary Plans

10. Final Contract Plans for Preliminary Review within
calendar days after receipt from the LOCAL PUBLIC AGENCY of
approval of Preliminary Plans .

11. Final Tracings with Cost Estimates and Special provisions
within _ calendar days after receipt from the LOCAL
PUBLIC AGENCY of approval of preliminary réview of final
plans

Soils Investigation and Reports

No later than the time set out above for submission of preliminary

plans for final approval.

" Asterisk (*) indicates submission to LOCAL PUBLIC AGENCY not

required.

The schedule set out herein are for each structure. The work on a

structure does not need to run concurrently with any other structure

included in this agreement.
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APPENDIX "D"

Amount of Payment

I.

The CONSULTANT shall receive as payment for the work performed

under this Agreement the total fee not to exceed $

unless a modification of the Agreement is approved in writing
by .the LOCAL PUBLIC AGENCY and the 1Indiana Department of
Transportation.

The CONSULTANT will be paid for the work performed under this
Agreement, excluding the geotechnical services and pavement

investigation services, on a lump sum basis in accordance with
the following schedule:

a. Survey $

b. Design Study and Report

¢. Combined Location - Design Study

d. Environmental Services

(1) Categorical Exclusion

OR

(2) Environmental Assessment FONSI

OR

(3) Environmental Impact Statement

(4) Public Hearing Hours

(5) Archaeological reconnaisance

e. Road Design and Plans (including R/W

Plans)
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f. Bridge Design and Plans (including

R/W plans)
g. Plat #3
h. Signs
i. Signals
j- Warrant Studies

The CONSULTANT shall not be paid for any service performed by
the LOCAL PUBLIC AGENCY or not required to develop this
project.

3. The CONSULTANT shall receive as payment for the work performed
under this Agreement related to geotechnical services based
on the specific cost per unit multiplied by the actual units of
work performed.
a. Geotechnical boring and sampling, as set out herein, will

be paid for each of the following items:

Quantity Unit Price Total
Hand Borings ' 1ft Q $
Truck mounted borings
with 2' auger head Ifc @ $
Skid mounted boringsRd. Ife @ $
with 2' auger head Br. Ift

Truck mounted borings with
Split-spoon sampling Rd. 1ft @ $
Br. 1ft

Skid mounted borings with
Split-Spoon sampling Rd. Ift @ $
Br. Ifr

Truck mounted rock core
borings Rd. Ifr @ $
Br._________lft
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20.

21.

22.

Skid mounted rock core
borings Rd.
Br.

1ft
1ft

Truck mounted borings through

Bedrock or Boulders

Skid mounted borings through
Bedrock or Boulders

Soundings
Casing
Bag Samples

2-inch undisturbed
samples

3-inch undisturbed
samples

3-inch undisturbed
samples with
stationary piston
sampler

Additional Split-
Spoon samples

Floating equipment
for machine borings

Floating equipment
for hand borings

Remobilization
Mobilization

Special Backfillings
of Boreholes

a. 10 to 30 ft. deep

b. More than 30 feet
deep

Railroad Expenses

1 fe

1ft

Hfe -

Ift

ea

ea

ea

ea

ea

LS

LS

LS

ea

LS

LF
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$

$actual cost $

Geotechnical laboratory testing, as set out herein, shall be

for each of the following items:

Sieve Analysis

ea

Page 3 of 8 pages

paid

Appendix "DV



Rev. 4/24/90

Hydrometer Analysis ea @ $
Liquid Limit ea @ $
Plastic Limit &

Plasticity Index ea @ $
Shrinkage Limit ea @ $
pH Test ea a $
Standard Moisture -

Density Relations ea @ $
California Bearing

Ratio ea @ $
Moisture Content

Test ea @ $
Unit Weight

Determination ea @ $
Consolidation Test ea @ $
Unconfined

Compression Test ea @ $
Unconsolidated

Undrained Triaxial

Test ea @ $
Consolidated, UnDrained

Triaxial Test ea @ $
Consolidated, Drained

Triaxial Test ea @ $
Pore Pressure

Measurements for

Triaxial Test ea @ $
Direct Shear Test ea @ $
Loss on Ignition ea @ $

Geotechnical engineering, as set out herein, shall be paid for each

of the following items:

Settlement Analysis ea @ $
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Sand Drain Analysis

Sliding Block Slope
Stability Analysis

a. 0 = 0 Analysis

b. C=0o0r C&O0
Analysis

¢c. Corrective Measures

d. Stage Construction
Corrective Measure

Rotational Slope Stability
Analysis

a. 0 = 0 Analysis
b. C=00rC&O0
Analysis

c. Corrective Measures

d. Stage Construction
Corrective Measure

Bridge Foundation Analysis

a. 3 or less spans

b. 4 to 9 spans

c. |10 or more spans

Retainage Structure Analysis

a. Shallow Foundation
b. Deep Foundation

Field Geotechnical
Engineer

Geotechnical Report without soil

Subgrade Investigation

Geotechnical Report with soil

Subgrade Investigation

b. The amount of §

ea

ea

ea

ea
ea

ea

ea

ea
ea

ea

ea

ea

ea

ea

ea

days
LS

LS
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@ $
@ $
@ $
@ $
@ $
@ $
@ $
@ $
@ $
@ $
@ $
@ $
@ $
@ $
@ $
@ $

$
.
TOTAL $

, is an estimate of the cost

which the CONSULTANT will incur in fulfilling the

requirements of section F of Appendix "A". The final
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amount will be adjusted according to the actual units
of work performed; however, the final amount shall
not exceed § unless and until a supplemental
agreement is executed.
The CONSULTANT shall receive as payment for the work under
this agreement related to pavement invéstigation based on
thé specific cost per unit multiplied by the actual units
of work performed.

a. Pavement core,

partial depth ea @ $
b. Pavement core,

full depth ea @ $
c. Concrete core density

determination ea @ $

d. Concrete core compressive
strength test ea @ $

e. Bituminous extraction
test ea @ $

£. Sieve analysis
of extracted
aggregate test ea @ $ .

g. Recovery of
asphalt from
solution by
Abson Method ea @ $

h. Asphalt
penetration

test ea @ $
i. Asphalt

viscosity

test ea @ $

j. Asphalt
recycling
analysis ea @ $
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k. Pavement
analysis ea @ $
The amount of $ , is an estimate of the cost which the

CONSULTANT will incur in fulfilling the requirements of Section

G of Appendix "A". The final amount will be adjusted according

to the actual units of work performed; however, the final

amount shall not exceed $ unless and until a supple- ;

mental agreement is executed.

Method of Payment

The CONSULTANT may submit a maximum oonne invoice voucher

per calendar month for work covered under this Agreement.

The invoice voucher shall be submitted to the LOCAL PUBLIC

AGENCY .

The invoice voucher shall represent the value, to the LOCAL

PUBLIC AGENCY, of the partially completed work as of the

date of the invoice voucher. The CONSULTANT shall attach

thereto a summary of each pay item in Section A2 of this

Appendix, percentage completed and prior payments.

The LOCAL PUBLIC AGENCY, for and in consideration of the

rendering of the engineering services provided for in

Section B, Section C, Section D, Section E, Section F and

Section H of Appendix "A'", agrees to pay to the CONSULTANT

for rendering such services the fees established above in

the following manner:

a. For completed work, and upon receipt of invoices from
the CONSULTANT and the approval thereof by the LOCAL

PUBLIC AGENCY, payments covering the work performed
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shall be due and payable to the CONSULTANT.

From the partial payment thus computed, there shall

be deducted all previous partial fee payments made

to the CONSULTANT.
The LOCAL PUBLIC AGENCY for and in consideration of the
rendering of the engineering services provided for in Section
A and Section G of Appendix "A", agrees to pay the CONSULTANT
for rendering such services the fee established above upon
completion of the work thereunder and acceptance thereof by
the LOCAL PUBLIC AGENCY.
In the event of a substantial change in the scope, character
or complexity of the work on the project, the maximum fee
payable and the specified fee shall ‘be adjusted in accordance
with item 12, (changes in work) of the General Provisions,

set out in this Agreement.
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